pAGE: 1 DEPARTMENT OF TRANSPORTATION DATE: 9/11/2006
OLYMPIA, WASHINGTON 98504 DOT_RGGR03
BID OPENING FORM
SR 20
WALKER HILL RD. TO GRAVES MTN. RD.
PAVING
062013
BIDDERS AND BIDS LOCATION: FERRY
BIDDER BIDDER BID OPENING DATE: 10/12/2006
TOTAL TOTAL PROJECT ESTIMATE:
BIDDER BIDDER APPARENT 3 LOW BIDDERS
TOTAL TOTAL
BIDDER BIDDER
TOTAL TOTAL
QUANTITY DESCRIPTION ITEM# | UNIT PRICE UNIT PRICE UNIT PRICE
LUMP SUM MOBILIZATION 1
4156 L.F. REMOVING EXTRUDED CURB 2
471 L.F. REMOVING GUARDRAIL 3
13 EACH REMOVING GUARDRAIL ANCHOR 4
980 EACH REMOVING GUIDE POST 5
240 C.Y. ROADWAY EXCAVATION INCL. HAUL 6
85 C.Y. COMMON BORROW INCL. HAUL 7
26805 L.F. GUARDRAIL GRADING 8
155 C.Y. QUARRY SPALLS 9
263 C.Y. CRUSHED SURFACING BASE COURSE 10
475 TON ASPHALT CRS-2P 11
73 TON ASPHALT FOR FOG SEAL 12
24800 EST. ANTI-STRIPPING ADDITIVE 13
2800 C.Y. FURNISHING AND PLACING CRUSHED SU| 14
8 EACH BITUMINOUS SURFACE TREATMENT FOR R/ 15
13 HR ADDITIONAL BROOMING 16
17500 L.F. CRACK SEALING 17
278730 S.Y. PLANING BITUMINOUS PAVEMENT 18
134 s.Y. SELF ADHERING RUBBERIZED ASPHALT 19
4590 TON HMA CL. 3/8 IN. PG 64-28 UNMODIFIE| 20
20060 TON HMA CL. 3/8 IN. PG 70-28 MODIFIED| 21
44700 CALC JOB MIX COMPLIANCE PRICE ADJUSTMEN| 22
20000 CALC COMPACTION PRICE ADJUSTMENT 23
28700 CALC SMOOTHNESS COMPLIANCE ADJUSTMENT 24
120 TON HMA FOR APPROACH CL. 3/8 IN. PG 64| 25
-1 CALC ASPHALT BINDER REVISION 26
-2 CALC CYCLIC DENSITY PRICE ADJUSTMENT 27
28

25 EST.

ASPHALT COST PRICE ADJUSTMENT




orcE: o DEPARTMENT OF TRANSPORTATION DATE: 9/11/2006
OLYMPIA, WASHINGTON 98504 DOT_RGGR03
BID OPENING FORM
SR 20
WALKER HILL RD. TO GRAVES MTN. RD.
PAVING
06Z013
QUANTITY DESCRIPTION ITEM# UNIT PRICE UNIT PRICE UNIT PRICE
5 DAY ESC LEAD 29
18 EACH INLET PROTECTION 30
2500 EST. EROSION/WATER POLLUTION CONTROL 31
2 ACRE SEEDING, FERTILIZING, AND MULCHING 32
420 S.Y. SEEDING AND FERTILIZING BY HAND 33
2 ACRE SOIL BINDER OR TACKING AGENT - SI 34
4156 L.F. EXTRUDED HMA CURB 35
64628 L.F. TEMPORARY FLEXIBLE RAISED PAVEMEN 36
9 EACH BEAM GUARDRATIL FLARED TERMINAL 37
2 EACH BEAM GUARDRAIL NON-FLARED TERMINAL 38
2 EACH BEAM GUARDRAIL BURIED TERMINAL TYP 39
456 L.F. BEAM GUARDRAIL TYPE 1 40
6781 L.F. RATISING EXISTING BEAM GUARDRAIL 41
34180 L.F. REMOVING AND RESETTING BEAM GUARD 42
1000 EACH FLEXIBLE GUIDE POST 43
226200 L.F. PAINT LINE 44
24 L.F. PAINTED STOP LINE 45
150796 L.F. TEMPORARY PAVEMENT MARKING 46
LUMP SUM PERMANENT SIGNING 477
LUMP SUM OTHER TEMPORARY TRAFFIC CONTROL 48
2742 HR FLAGGERS AND SPOTTERS 49
762 HR OTHER TRAFFIC CONTROL LABOR 50
LUMP SUM TRAFFIC CONTROL SUPERVISOR 51
1568 S.F. CONSTRUCTION SIGNS CLASS A 52
LUMP SUM CURE BOX 53
18 EACH ADJUST INLET 54
5000 EST. ROADSIDE CLEANUP 55
LUMP SUM TRIMMING AND CLEANUP 56
5 EST. REIMBURSEMENT FOR THIRD PARTY DAMA 57
-1 CALC MINOR CHANGE 58
-1 CALC AGGREGATE COMPLIANCE PRICE ADJUSTM 59
LUMP SUM SPCC PLAN 60
13550 CALC EXCESS MATERIAL REIMBURSEMENT 61




